



Addendum #2

Request for Proposals **RFP# CK-EDSP-2015-001**

Design and Engineering Consulting Services for the Kingston Connectivity Project

Addendum Date: January 26, 2015

Prepared by City of Kingston Economic Development Office
(845) 334-3962

Addendum #2 was developed to notify interested vendors that the date of submission for proposals is being changed due to anticipated severe inclement weather on the current due date.

PLEASE NOTE that the due to the severe snow storm forecast for the entire tri-state area, the date for submission of proposals has been changed from ***11:00 a.m. Wednesday, January 28, 2015*** to ***4:00 P.M. FRIDAY, JANUARY 30, 2015.***